

ADDENDUM 1, February 14, 2023

**RE: Paradise Unified School District
Paradise High School
Furniture RFP
Studio W Project Number 19033.199.34**

**From: Studio W Architects
1930 H Street, Sacramento, CA 95811**

To: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original bidding documents as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The following changes or clarifications shall be made part of the Bid Documents and shall be taken into consideration when submitting bids.

Pre-Bid Questions:

1. Q: During an informal site walk on Thursday February 9th, my install team noted several buildings that were being demolished that were not called out on the plans to have furniture removed. Please confirm that we will not be responsible to remove and dispose of any furniture in buildings that are not called out in each bid package.
 - a. Confirmed.
2. Q: Please confirm installation start date.
 - a. Removal of furniture and installation of new work can begin **June 9, 2023**. (Last day of school is June 8, 2023.)
3. Q: Can you please forward the construction schedule for the separate construction projects happening concurrently?
 - a. Projects in construction now shall be complete prior to start of furniture scope of work. The only other construction work currently planned for this summer is removal of 4 classroom buildings mentioned in Question 1 that should not affect this scope of work.

Attachments:

1. None.

END OF ADDENDUM 1


Distribution: PUSD

Studio W Project File 19033.199.34

Note: It is incumbent upon the Prime Bidder to notify his subcontractor and/or materials supplier of the above changes in the Contract Documents.

For: Paradise High School
Furniture RFP

Studio W Architects
1930 H Street, Sacramento, CA 95811
(916) 254-5600



Brian P. Whitmore, AIA

C30345

STATE OF CALIFORNIA – DIVISION OF THE STATE ARCHITECT

